LAW DEPARTMENT APPROVED

EXHIBIT "C-1"
' I
Agreement
Between
BNSF RAILWAY COMPANY
and the
- o ~ CONTRACTOR
. BNSFRAILWAY COMPANY =
Attention; Manager Public Projects
Railway File:
Agency Project:
Gentlemen:

The undersigned (hereinafter called, the “Contractor™), has entered into a contract (the “Contract”)dated

5200, [***Drafter’s Note: Insert the daie of the contract between the Agency and the
Contractor here **} with [**Drafter’s Note: insert the name of the
Agency here**for the performance of certain work in connection with the following project:
. Performance of such work will necessarily require contractor to
enter BNSF RAILWAY COMPANY ("Rallway“) right of way and property ("Railway Property"). The Contract
provides that no work will be commenced within Railway Property until the Contractor employed in connection
with said work for ___[insert Anency name here] (i) executes and delivers to Railway an Agreement in
the form hereof, and (ii) provides insurance of the coverage and limits specified in such Agreement and Section 3
herein. If this Agreement is executed by a party who is not the Owner, General Partner, President or Vice President
of Contractor, Contractor must furnish evidence to Railway certifying that the signatory is empowered to execute
this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upan Railway Property
and as an inducement for such entry, Contractor, effective on the date of the Coniract, has agreed and does hereby
agree with Railway as follows:

Section 1. RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all judgments,
awards, claims, demands, damages and expenses (including attomeys' fees), for injury or death to all persons,
including Railway's and Contractor’s officers and employees, and for loss and damage to property belonging to any
person, including the parties hereto, arising in any manner from Contractor's or any of Contractor's subcontractors'
acts ar omissions or any work performed on or about Railway’s property or right-of-way, excepting only to the
extent that such claims or damages are proximately caused by the negligence of Railway.

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY
CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE
SAFETY APPLIANCE ACT OR THE BOILER INSPECTION ACT, WHENEVER SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust and settle
all claims made against Railway, and will, at Railway's discretion, appear and defend any suits or actions of law or
in equity brought against Railway on any claim or cause of action arising or growing out of or in any manner
connected with any lability assumed by Contractor under this Agreement for which Railway is liable or is alleged to
be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of such claims and
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Contractor further agrees, at its expense, in the name and on behalf of Raiiway, that it will adjust and settle
all claims made against Rajlway, and will, at Railway's discretion, appear and defend any suits or actions of law or
in equity brought against Railway on any claim or cause of action arising or growing out of or in any manner
connected with any liability assumed by Comiractor under this Agreement for which Railway is Hable or is alleged to
be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of such claims and
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and i}l the event of a suit being
‘brought against Railway, Railway may forward summons and complaint or other process in connection therewith to
Contractor, and Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect, indemnify,
and save harmless Railway from and against all damages, judgments, decrees, attorney's fees, costs, and expenses
growing out of or resuiting from or incident to any such claims or suits.

It is mutually understood and agreed that the assumption of liabilities and indemnificatiot provided for in =~ ~
- “mis—-Agrcément—survive any tematian.ofﬂﬁs‘Agrggment‘ e s e e e R £ 2L G e emi oo e e 2 oot 1ottt e e+ o e ool

Section 2. TERM

This Agreement is effective from the date of the Contract until (i) the completion of the’ 'proj:ect set forth
herein, and (if) full and complete payment to Railway of any and all sums or other amounts owing and due
hereunder.

Section 3. INSURANCE

Contractor must, at its sole cost and expense, procure and maintain during the life of this Agreement the
following insurance coverage:

A Commercial General Liability insurance. This insurance must contain broad form contractual
liability with a combired single limit of a minimum of $5,000,000 each occurrence and an aggregate limit
of at least $10,000,000. Coverage must be purchased on a post 1998 ISO occurrence form or equivalent
and include coverage for, but not limit to the following:

¢ Bodily Injury and Property Damage

¢ Personal Injury and Advertising Injury

¢  Fire legal liability

¢ Products and completed operations

This policy must also contain the following endorsements, which must be indicated on the certificate of

insurance:
¢ It is agreed that any workers’ compensation exclusion does not apply to Railroad payments
related to the Federal Employers Liability Act or a Railroad Wage Continuation Program or
similar programs and any payments made are deemed not to be either payments made or
obligations assvmed under any Workers Compensation, disability benefits, or unemployment
compensation law or similar law.
¢ The definition of insured contract must be amended to remove any exclusion or other

limitation for any work being done within 50 feet of railroad property.
¢ Any exclusions related to the explosion, collapse and underground hazards must be removed.

No other endorsements limiting coverage as respects obligations under this Agreement may be included on
the policy.

B. Business Automobile Insurance. This insurance must contain a combined single limit of at least
$1,000,000 per occurrence, and include coverage for, but not limited to the following:

¢+ Bodily injury and property damage

®  Anyand all vehicles owned, used or hired

C. Workers Compensation and Employers Liability insurance inclnding coverage for, but not limited to:
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* s statutory liability under the worker’s compensation laws of the state(s) in
which the work is to be performed. If optional under State law, the insurance must cover ail
employees anyway.

+ Employers’ Liability (Part B) with limits of at least $500,00 each accident, $500,000 by
disease policy limit, $500,000 by discase each employes.

D. Railroad Protective Liability insurance naming only the Raifroad as the Insured with coverage of at
least §5,000,000 per occurrence and $10,000,000 in the aggregate. The policy Must be issued on a

standard ISO form CG 00 35 10 93 and include the following:
¢ FEndorsed to inclnde the Pollution Exclusion Amendment (ISO form CG 28 31 10 93)

Endorsedto include the Limited Seepage and Pollution Endorsement. . sa

_ Endorsed to retnove any exclusion for punitive damages. '
No other endorsements restricting coverage ay be added. - 0 |
The original policy must be provided to the Railroad prior to performing any work or services
under this Agreement

PG P

Other Requirements:

All policies (applying to coverage listed above) must not contain an exclusion for punitive damages and
certificates of insurance must reflect that no exclusion exists.

Contractor agrees to waive its right of recovery against Railroad for all claims and suits against Railroad,
In addition, its insurers, through the terms of the pelicy or policy endorsement, waive their right of subrogation
against Railroad for all claims and svits. The certificate of insurance must reflect the waiver of subrogation
endorsement. Contractor further waives its right of recovery, and its insurers also waive their right of subrogation
against Railroad for loss of its owned or leased property or property under coniractor’s care, custody or control, -

Contractor’s insurance policies throngh policy endorsement, must include wording which states that the
policy is primary and non-contributing with respect to any insurance carried by Railroad. The certificate of
insurance must reflect that the above wording is included in evidenced polizies.

All policy(ies) required above (excluding Workers Compensation and if applicable, Railroad Protective)
must include a severability of interest endorsement and Reifroad must be named as an additional insured with
respect to work performed under this agreement, Severability of interest and naming Railread as additional insured
must be indicated on the certificate of insurance,

Contractor is not allowed to selfiinsure without the prior written consent of Railroad. If granted by
Railread, any deductible, self-insured retention or other financial respensibility for claims must be covered directly
by contractor in liew of insurance. Any and all Raifroad liabilities that would otherwise, in accordance with the
provisions of this Agreement, be covered by contractor’s insurance will be covered as if contractor elected not to
include a deductible, self~insured retention or other financial responsibility for claims.

Prior to commencing the Work, contractor must furnish to Railroad an acceptable certificate(s) of
insurance including an original signature of the authorized representative evidencing the required coverage,
endorsements, and amendments and referencing the contract audit/folder number if available. The policy(ies) must
contain a provision that obligates the insurance companyf(ies) issuing such policy(ies) to rotify Railroad in writing
at least 30 days prior to any cancellation, non-renewal, substitution or material alteration. This cancel]ation‘
provision must be indicated on the certificate of insurance. Upon request from Railroad, a Gﬂl’ﬁﬁe‘i duplicate
original of any required policy must be fumished, Contractor should send the certificate(s) to the following address:

BNSF RISK MANAGEMENT
2500 Lou Menk Drive AQB-1
Fort Worth, TX 76131-2828
Fax: 817-352-7207
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Any insurance policy must be written by a reputable insurance company F{GCEP@blé to Raiiroad or with a
current Best’s Guide Rating of A- and Class VIL or better, and authorized to do business in the state(s) in which the

service is to be provide.

, Contractor represents that this Agreement has been thoroughly ;evicwed by commctor"s msurance
agent(s)/broker(s), who have been instructed by contractor to procure the Insurance coverage required by this
Agreement, Allocated Loss Expense must be in addition to al policy Jimits for coverages refcren.ccd above,

Not more frequently than once every five years, Railroad may reasonably modify.the required insurance coverage
to reflect then-current risk management practices in the railroad industry and underwriting practices in the Instrance

B any portion of the dperation is to~be sﬁbcomractcd---by-cont:actor,.rrcontractorwmu.st.Icquir:.ﬂ.thatk..ths;m,_ S

subcontractor provide and meintain the insurznce coverages set forth herein, naming Railroad ds an additional
insured, and requiring that the subcontracter release, defend and indemnify Railroad to the same extent and under |
the same terms and conditions as contractor is required to release, defend and indemnify Raifroad herein. .

Failure to provide evidence as required by this section will entitle, but not require, Railroad to terminate
this Agreement immediately. Acceptance of a certificate that does not comply with this section wz_l] not operate as a
waiver of contractor's obligations hereunder. ~

The fact that insurance (including, without limitation, self-insurance) is obtained by contractor will not be
deemed to release or diminish the liability of contractor including, without limitation, liability under the indemnity
provisions of this Agreement. Damages recoverable by Railroad will not be limited by the amount of the required

insurance coverage.

For purposes of this section, Railroad means “Burlington Northern Santa Fe Corporation”, “BNSF
RAILWAY COMPANY™ and the subsidiaries, successors, assigns and affiliates of cach.

Section 4, EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with the provisions, obligations, requirements and limitations
contained jn the Contract and the Contractor Reguirements set forth on Exhibit “C" attached to the Contract and this
Agreement, including, but not be limited to, payment of all costs incurred for any damages to Raiiway rqadbed,
tracks, and/or appurtenances thereto, resulting from use, occupancy, or presence of its employees, representatives, or
agents or subcontractors on or about the construction site.

Section 5. TRAIN DELAY

Contractor is responsible for and hereby inderanifies and holds harmless Railway (including its affiliated
railway companies, and its tenants) for, from and against all damages arising from any unscheduled delay toa
freight or passenger train which affects Railway's ability to fully utilize its equipment and to meet customer service
and contract obligations. Contractor will be billed, as further provided below, for the economic losses arising _ﬁ'c)fn
loss of use of equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting from train
delays, whether caused by Contractor, or subcontractors, or by the Rajlway performing work undef this Apresment.
Railway agrees that it wili not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as
determined from Railway's records, Any disruption to train traffic may cause delays to multiple trains at the same
time for the same period. '

Additionally, the parties ackuowledge that passenger, U.S. mail trains and ceftain other grain, intermodal,
coal and freight trains operate under incentive/penaity contracts between Railway and ite customer(s). Under these
arrangements, if Railway does not.meet its contract service commitments, Railway may suffer l.oss of performance
or incentive pay and/or be subject to penalty payments. Contractor is responsible for any train performance and
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incéntive penalties or other contracmal economic {esses actually incurred by Railway which are atiributable 10 a
train delay caused by Contractor or its subcontractors. '

The contractual re]ations.hip between Railway and its customers is ]_Jroprietar}r and c‘onﬁd.ential. In the
event of a train delay covered by this Agreement, Railway will share info_rgnatnon xelevant to any train delay to _the :
extent consistent with Raiiway confidentiality obligations. Damages for train delay for certain trains may be as high

a8 $50,000.00 per incident.

Contractor and its subcontractors raust give Railway’s representative () — w:feks advance
notice of the times and dates for proposed work windows. Railway and Contractur.wxll establish mutnally
- agreeable work-windows for-the project. Railway-has the right at any time to revise or change the work
windows due to train operations er service obligations, Railway will not be responsible for any additiona)
~cosfs or expenses resilt .
change jn work windows shall be accounted for in Contractor’s expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all Contrnctnr'_s work so
as to not canse any delays to any trains, ' ‘

Kindly acknowledge receipt of this letter by signing and returning to the Railway two original copies of this
Ietter, which, upon execution by Railway, will constifute an Agreement between us.

| ' - '
(Contractor) BNSF Railway Company

By: L By:
Printed Name: : Name:
Title:

Manager Public Projects

Contact Person: Accepted and effective this day of 20__.

Address

City: State:  Zip:
Fax:
Phone:
E-mail:
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BNSF RAILWAY

. COMBINED ESTIMATES  ~ ~ -
3 Underpasses (LS 11.MP 212.01.212.06, 212.14)
Shoo-fly: $1,671,318
Signal; $337,736
Flagging: = $26,570
On Site Representative: $363,823 -- Through RFP

~ Includes work on overpasses

2 Overpasses (L811, MP 212.50)

Signal: $132,495
Flagging: $109,985

TOTAL $2,541,927




Martii

eom

From:

Sent:

To: Martin, Michael W

Cc: wysogladfirm@wysoglad.com ;

Subject:  FW: Macomb / Colshester IL - Scoring Results
Attachmenté: Macomb and Colchester Il Multiple Grade Sep SCORECARD 1 30 2006.xs

. .Attached the. score sheet based on our team’s ranking of consultants for the On Site

Representative position for the 1L 336 projeet in Macomb & Colchigster, 1L, You should tave =
received a hard copy of the proposals In the mail.

After our scoring, we recommend the firm of TrahSysterhs based on the pre-
determined approach of combining technicai POINES With cost.

Once we have an executed agreement. | will need fo gef a revised schedule from IDOT and will
award this confract to TransSystems.

Please Inciude the cost of this work in the agreement. The estimated cost is $363,823, The cost
can vary due to quality of contractor, construction schedule, etc. [ —

Macomb and
Colchester Il Mult...
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THE 8. N. 5. F. RAILHAY COMPARY
: FEPH ESTINATE FOR .
' STATE CF ILLINOIS

FURPOSE, -JUSTIFICATION AND DESCRIPTION

CONSTRUCTION OF A SHOOFLY FOR 336 UNDERPASS PROJECT. CONSTRUCTION OF 2 OVERPASS

STRUCTURES.
L/S 0D1i, M.P. 205,67 - 206,38, MACOMB. IL. CHICAGD DIV.. BROOKFIELD SUBDIV.

CONTACT DAVE WMITE WHEN ORDERING MANUALLY OPERATED #20 TURNOUTS.

“MAIHTAIN PROPRIETARY CONFIDENTIALITY® ~AND, e e
“*THE PHYSICAL LIKITS-OF-THIS PROJEGT- ARE-DESCRIBED.BY. LINE SEGMENT, MILE POST RANGES. AND.
IN SOME CASES TRACK NUMBER. THIS 1S THE PRINARY AREA FR THE PROJECT. THERE WILL BE CASES

WHERE WORK MAY DCCUR BEYOND THE DEFINED LIMITS. a ‘
PAOJECTS THAT INCLUDE SIGNAL, ELECTRICAL. OR TELECOMMUNTCATION EQUEPMENT MAY REQUIRE
ACTIVITY BEYCHD THESE DEFIWED TRACK LIMITS. ALL OR PORTIONS OF SOME PROJECTS MAY OCCUR IN

AREAS WHERE NO MILEPOST SIGNS EXIST SUCH AS YARDS." AND.

WIHIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST
FOR LABOR, MATERTAL, AND CVERHEAD"

100% BILLABLE TO THE STATE OF ILLINOIS

DESCRIPTION NUANTTTY U/N- ' COST TOTAL §
{ rm—
1 ABOR

CUTOVER TRACK 3680.00 MH 77.103
DESTRESS RAIL - CAP 167.50 MH 3.517
GANG SUPERVISION-RAJL-CAP 16.00 #H 512
MATKTAIN EQUIP - PLACE RAIL/OTH - CAP 26.25 MH 774
MAINTAIN EQUIP - PLACE RAIL/DM - CAR 20.00 MH 590
PLACE COWCRETE/STEEL TIES 345.60 MR 7.390
PLACE FIELD WELDS - CAP 147.20 MH 3,310
PLACE FIELD WELDS - CAP 147.20 MH 3.310
PLACE FIELD WELDS - CAP 124.20 MH 2.733
PLACE TRACK PANELS - ADDITION - CAP 56680 MH 12,074
PLACE TURNOUT 1104.00 M 23,017
SURFACE TRACK - ADDITION - CAP 110.40 MH 2,465
SURFACE TRACK - ADDITION - CAP 121.30 MB 2,672
SURFACE TRACK - AODITION - CAP 165.60 MH 3.630
UNLOAD RALLAST - ABDITION - CAP 72.45 MH 1.528
UNLDAD OTH - ADDITIONAL - CAP 26.45 NH 556
LWLOAD RAIL - ADDITION - CAP 8B.55 MH 1,871
UNLOAD TURNOET - ADDITIOM - CAP 248,40 MH 5.238
WORK TRAIN - BALLAST - ADDITION - CAP 46.B0 MH 1.766 !
WORK TRAIN - TURNOUT - AUDDITION 108.00 MH 4,075 :
WORK TRAIN - UNLOAD RAIL/OTM 43.20 MH 1.630

PAYROLL ASSQCIATED COSTS 178,869

EOUIPMENT EXPENSES B4,470

DA LABOR OVERHEADS 143,838

PERDIEM EXPENSES 53,509

THSURANCE EXPENSES : 25,184

TOTAL LABOR COST 595,631 595,631
Sk ks
MATERTAL
FdhkAok ek
BALLAST, FROM PADUCAN. KY. (CHE 80000 T X 5,648
BALLAST. FROM PADUCAH, XY, (CHE 1200.00 ¥T X B.472
BALLAST, FROM PADUCAH, KY. (CHE 3575.00 NT X 25,240
CLIP, RATL, COLOR CODED RED, SAFELOK 36800 6B64.00 EA X 11,532
WORK TRAIN FUEL - BALLAST 1170.00 GAL 1.849
WORK TRAIN FUEL - OTHER TRACK MATERTAL 2700.00 GAL 4,266 0/17["0 /
o
WORK TRAIN FUEL - RAIL 1080.00 GAL 1.707
TNSULATOR, STD WIDTH. HYLON,F/SAFELOK CLIPS,F 3464.00 EA X 1,351
THSULATOR, STD WIDTH, HEAVY DUTY,STEEL, F/NEW 3400.00 EA X 4,998
PAD, SET. SAFELDK. 3 PARTS POLYPAD ASSEHBLY, 343200 ST X 10,640 ;
i S’AGO“’F/}" ((}dS?{?/Cféﬂ;
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TRACK PANEL, 136 LB 3% FT RAIL-TIES-OTM 34.00
RAIL. TRAKSN,BE.40 FT.136 - 1/4 WORN 132 4,00
* RAIL, 136-LB NEW MELDED, -PREMIM.: . 2716.00.
RAIL. 142 LB NEW MELDED, PREMIUM : 6800, 00
TIE, CONCRETE. BNSF 201, PRESTRESSED - DEWVER 1716.00
TURNOUT. 136-20 LH POWER RBM FROG 33' PT PER 1.00
TURKOUT, 136-20 RH POWER RBH FROG 39" PY PER 1.00
WELDRIT. GENERIC FOR ALL RAIL WEIGHTS 14.00
WELDKIT. GENERIC FOR ALL RAIL WEIGHTS 52,00
WELDKIT. GEHERIC FOR ALl RATL WEIGHTS 12.00
DESRESSING MATERIAL 1.00

HATERIAL HANDLING
ONLINE TRANSPORTATTON
USE TAX

OFFLINE TRANSPCRTATION

AL WATERTAL 20ST"

Aok dekicdckk

CRANE RENTAL ' 8.00
EQUIBHENT RENTAL 1.00
FRONT END LOABER ’ 8.00
HERZDE CLIP MECHIHE 1.90

TOTAL OTHER TTEMS COST
PROJECT SUBTOTAL
CONTINGENCIES

BILL PREPARATICN FEE

GROSS PROJECT COST
LESS COST PAID RY BNSF

TOTAL BILLABLE COST

EEGBPRELER

DAY
DAY
DAY
oAy

130.254
3.677
..44,950

i16.484 ~

83,209
92.975
82,675
742
2.756
636
1,208
31,878
50,381
42,352
4,407

43,377

1,421,397
142,113
7,818

1,671,318
o

1,671,318

P o
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THE B. . S.F. RAILWAY COMPANY
FIUPH ESTINATE FOR < - ‘
STATE OF ILLINOIS

PURPOSE. JUSTIFICATION AKD DESCRIFTION

BNSF FORCES TO CONSTRUCT SHOD-FLY TRACK IN CRDER FOR CONTRACTOR TO BUILD 3 EA. RR BRIDGES. )
L/S 0011, M.P. 205.67 - 206.36. MACCMB, IL. CHICAGO DIV.. BROOKFIELD SUBDIV. ] ,

| "MATNTAIN PROPRIEFARY CONFIDENTIALITY' A, S - T

" THEPHYSICAL "LIMITSOF “FHIS PROJECT "ARE 'DESCRIBED BY "LINE SEGMENT.” MILE 'POST RANGES, "AND ™~
IN SOME CASES TRACK NIMBER. THIS TS THE PRIMARY AREA FCR THE PROJECT. THERE WILL BE CASES
WHERE WORK MAY OCCUR BEYOND THE DEFINED LIMITS. '

PROJECTS THAT INCLUOE SIGMAL. £LECTRICAL, OR TELECOMMUNICATION EQUIPMENT MAY REQUIRE
ACTIVITY BEYOWD THESE DEFINED TRACK LIMITS. ALE OR PORTIONS QF SOME PROJECTS MAY OCCIR IN
AREAS WHERE NO MILEPOST SIGNS EXTST SUCK AS YARDS.™ AND,

"THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST
FOR LABOR, MATERIAL, AND OVERHEAD"

100% BILLABLE TO THE STATE OF ILLINOIS

CESCRITION QUANTITY  U/M COST  TOTAL $
{ Fohdhobiiobolek
LABOR
sedrabdhder ik
PLACE FIELD WELDS - CAP 257.60 MM 5.727
PLACE TRACK PANELS - ADDITION - CAP 644.00 MH 13.340
PLACE TURNDUT * 508.00 MH 12,387
REPLACE RAIL/OTN - CAP 6LE0 MH . 5.297
SURFACE TRACK - ADDITION - CAP 414.00 MH 9.241
U4\LOAD BALLAST - ADDITION - CAP 149.50 W 3.007
UNLOAD OTH - ACDITIONAL - CAP 117.00 M 2.441
UNLOAD RAIL - ADDITION - CAP 138.00 M4 2,859
UNLOAD TURNOUT - ADDETION - CAP _ 287.50 M 5.956
_ WORK TRAIN - BALLAST ~ ADDITICH - Cap 180.00 M 6.752
WORK TRAIN - UNLOAD RAIL/OTH 180.00 MH £.792
PAYROLL ASSOCIATED COSTS 59,634
EQUIPMENT EXPENSES 35,088
DA LABOR OVERHEADS 66.560
PERDIEM EXPENSES 4,860
INSURANCE EXPENSES 11.654
TOTAL LABOR COST 256,725 255.725
Ly T oy
HATERIAL
ThAkF ARk
BALLAST. FROM PABUCAH. KY. (CHE 4400.00 NT 31,660
BAR. JOINT, TOELESS. HEADFREE. 36 1. F/132,13 560.00 EA * 16.520
BOLT. TRACK. OVAL NECK. HT. W/NUT 1120.00 EA * 1,512
WORK TRAIN FUEL - BALLAST 3600.00 GAL 5.688
WORK TRAIN FUEL - TRACK PANELS 4050.00 GAL 6.399
WORK TRAIN FUEL - RAIL 1350.00 GAL 2.13
TRACK PANEL,136§.39 FT. SK RAIL-SPIKES. NEW T 129.00 EA ** 322.840
PLUS RAIL. 136# INSULATED.BONDED, 40 FT 4.00 EA ** 4.4
RAIL. 136 LB NEW WELDED, PREMIUN : 9995.00 LF ** 165.252
SPIKE, TRACK. 5/8 X 6-N. 241 PER KEG 964.00 EA ** 260
TURNOUT, 136-20 LH POWER RBM FROG 33° PY PER 1,00 EA w 92.975
TURNOUT, 136-20 RH POWER RDM FROG 33° PT PER  1.00 EA #* 92,575
WASHER, SPRING, FOR 1 1/8 IN TRACK B0LT 1120.00 EA ** a3
WELOKIT. GENERIC FOR ALL RAIL WEIGHTS 20,00 KT 1.060
MATERIAL HANDLING 36,494
DHLINE TRANSPORTATION 14,207 5)//41;:-: 2.
USE TAX 48,830
OFFLINE TRANSPORTATION 6.657
. T weweseenTes coeceeecees 5A06“/—7‘-’ (é;ss’:é‘tlﬁé‘f"ﬁ
TOTAL MATERIAL COST 880,366 880.368 4
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OTHER
TOTAL OTHER ITEMS COST - . 0 i]
PROVECT SUBTOTAL 1,136,003
CONTINGENCIES ‘ 11,375
BILL PREPARATION FEE 6,248
GROSS PROJECT COST ' 1,256,716
LESS COST PAID BY BNSF 0

TOTAL BILLABLE CDST : 1.256.716
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